
14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract  subject matter where feasible.)   
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1)  REVISED PAGES:  SF 1442 (2 PAGES),  PRICING SCHEDULE PAGE 5, 00100-42, 00700-156 & 157 .

8. NAME AND ADDRESS OF CONTRACTOR  (No., street, county, State and ZIP Code)   

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  

MODIFICATION OF CONTRACTS/ORDER
NO.  

E. IMPORTANT:  Contractor  

15B. CONTRACTOR/OFFEROR  

is not,  

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer  

tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  

(a) By completing Items 8 and 15, and returning  
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-  
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.   

is extended, 

B.  

A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A.  

2. AMENDMENT/MODIFICATION NO.  

6. ISSUED BY

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

12. ACCOUNTING AND APPROPRIATION DATA  (If required)    

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES  (such as changes in paying office, 
appropriation date, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:  

D. OTHER  (Specify type of modification and authority)  

is required to sign this document and return

15A. NAME AND TITLE OF SIGNER  (Type or print)  

PAGE   OF PAGES 1. CONTRACT ID CODE  

5. PROJECT NO.  (If applicable)   4. REQUISITION/PURCHASE REQ. NO.  3. EFFECTIVE DATE  

7. ADMINISTERED BY  (If other than Item 6)  

15C. DATE SIGNED 

16A. NAME AND TITLE OF CONTRACTING OFFICER  (Type or print)   

16B. UNITED STATES OF AMERICA  

BY 

16C. DATE SIGNED 

9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED  (SEE ITEM 11)  

10B. DATED  (SEE ITEM 13)   

(   )

(   )

CODE CODE

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force 
and effect.  

is not ex-  

copies to the issuing office.  
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STANDARD FORM 30 (REV. 10-83)
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NAPA RIVER FLOOD PROTECTION PROJECT, DEMOLITION FOR  
CONTRACT 1B AND 2 EAST 
NAPA RIVER, CALIFORNIA  

SPECIFI CATION NO. 1221 

DESCRIPTION:  Work will consist of demolishing approximately 62 structures of various types of construction and configuration.  There are 
 reinforced concrete structures, sheet metal commercial structures, masonry residential structures, and structures from a decommissioned 
 waste treatment facility.  Asbestos and lead paint abatement will be required in many of the structures.  Asphalt and concrete road and 
 parking surfaces will also be removed.  Recycling of demolished material is encouraged.  A Storm Water Pollution Prevention Plan will be 
 provided to the Contractor for implementation and maintenance. 

ESTIMATED COST RANGE OF PROJECT: ($1,000,000 -  $5,000,000)  

X 

JAMES GARROR (916) 557-5229 

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder". 
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS 

NEGOTIATED 
25-Sep-2001 

(RFP) 
(IFB) 

CALL: 
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS) 

(If Other Than Item 7) 

See Item 7 

2. TYPE OF SOLICITATION 
SEALED BID

3. DATE ISSUED 

6. PROJECT NO. 

8. ADDRESS OFFER TO 

9. FOR INFORMATION A. NAME  

SOLICITATION 

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85) 
Prescribed by 
GSA FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______ 10 calendar days and complete it within ________ 260 calendar days after receiving 
award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________ FAR 52.211-10 

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 
(If "YES," indicate within how many calendar days after award in Item 12B.) 

X YES NO 
13. ADDITIONAL SOLICITATION REQUIREMENTS: 
A.  Sealed offers in original and __________ 0 copies to perform the work required are due at the place specified in Item 8 by ___________   

local time ______________ 10/25/01  (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. 
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due. 

B.  An offer guarantee X is, is not required. 
C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference. 
D.  Offers providing less than _______ 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected. 

SOLICITATION, OFFER,  
AND AWARD 

(Construction, Alteration, or Repair) 

1. SOLICITATION NO. 
DACW05-01-B-0005 

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror. 
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 

7. ISSUED BY CODE 

TEL: FAX: TEL: 

CONTRACTING DIVISION 
1325 J STREET
SACRAMENTO CA  95814-2922 

DACW05 

PAGE OF PAGES

1 OF 214 

CODE 

(Title, identifying no., date): 

.) 
12B. CALENDAR DAYS 

10 

13:00:00 (hour) 
Sealed envelopes containing offers  

FAX: 



 

 

document and return _______ copies to issuing office.) 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 

(Must be fully completed by offeror) 
15. TELEPHONE NO. 

16. REMITTANCE ADDRESS 

20B. SIGNATURE

Contractor agrees 

31A. NAME OF CONTRACTING OFFICER 

30C. DATE 31B. UNITED STATES OF AMERICA 
BY 

(REV. 4-85) STANDARD FORM 1442 BACK 

(Type or print) 
30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 
TO SIGN 

30B. SIGNATURE

NSN 7540-01-155-3212 

to furnish and deliver all items or perform all work, requisitions identified 
on this form and any continuation sheets for the consideration stated in this 
contract.  The rights and obligations of the parties to this contract shall be 
governed by (a) this contract award, (b) the solicitation, and (c) the clauses, 
representations, certifications, and specifications or incorporated by refer- 
ence in or attached to this contract. 

28. NEGOTIATED AGREEMENT (Contractor is required to sign this 

SOLICITATION, OFFER, AND AWARD  
(Construction, Alteration, or Repair) 

OFFER 

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 

CODE FACILITY CODE 

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is 
accepted by the Government in writing within ________  calendar days after the date offers are due. 
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.) 

AMOUNTS SEE SCHEDULE OF PRICES 

18. The offeror agrees to furnish any required performance and payment bonds. 
19. ACKNOWLEDGMENT OF AMENDMENTS 

(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each) 

AMENDMENT NO. 

DATE 

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 
OFFER (Type or print) 

AWARD  (To be completed by Government) 
21. ITEMS ACCEPTED:  
 

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA 

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 
(4 copies unless otherwise specified)  

CODE 

(Include area code) 

(Include only if different than Item 14) 

(Insert any number equal to or greater than 

20C. OFFER DATE 

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO  
10 U.S.C. 2304(c) 41 U.S.C. 253(c) 

CODE 

29. AWARD (Contractor is not required to sign this document.) 
Your offer on this solicitation, is hereby accepted as to the items listed. This award con- 
summates the contract, which consists of (a) the Government solicitation and 
your offer, and (b) this contract award. No further contractual document is 
necessary. 

(Type or print) 

31C. AWARD DATE 

27. PAYMENT WILL BE MADE BY 26. ADMINISTERED BY 
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SECTION 00010 Solicitation Contract Form  
 
 
 PRICING SCHEDULE 
 
LINE 
ITEM                                        UNIT OF     UNIT          TOTAL 
NO.         DESCRIPTION           QUANTITY  MEASURE     PRICE         PRICE     
 
0001 ASBESTOS AND LEAD 
  ABATEMENT        
 
0001AA VAT-MASTIC    25,000* SF $_______ $__________ 
 
0001AB TSI    14,000* LF $_______ $__________ 
 
0002 LEAD BASED PAINT 
             STABIZATION, SCRAPE 
             LEAD PAINT  15,000* SF $_______ $__________ 
 
0003 DEMOLITION AND REMOVAL 
  OF STRUCTURES, UTILITIES,    
  AND OTHER ITEMS AS INDICATED 
  IN THE PLANS AND SPECIFICATIONS 
  NOT INCLUDING ITEMS A THROUGH D 
  LISTED BELOW (EXCLUDING WORK 
  ON PLAN SHEETS C-5, C-6, C-14 
  AND C-15)       1      JOB      LUMP SUM    $__________   
 
0003AA REMOVAL OF ASPHALT 
             PAVEMENT WITH 
             BASE COURSE          27,050* SY $_______ $__________ 
 
0003AB REMOVAL OF REINFORCED 
             CONCRETE              1,250* SY $_______ $__________ 
 
0003AC REMOVAL OF CHAIN LINK 
             FENCE                 6,850* LF $_______ $__________ 
 
0003AD REMOVAL OF ABANDONED  
             VEHICLES                 60  EA $_______ $__________ 
 
0004 DEMOLITION AND REMOVAL 
  OF STRUCTURES, UTILITIES,    
  AND OTHER ITEMS AS INDICATED 
  IN THE PLANS AND SPECIFICATIONS 
  SHOWN ON PLAN SHEETS C-5, C-6, C-14 
  AND C-15) NOT INCLUDING ITEMS 
             A THROUGH D LISED BELOW   1     JOB      LUMP SUM    $__________   
 
0004AA BORROW MATERIAL 
             FOR BACKFILL    18,900* CY  $_______ $__________ 
 
0004AB REMOVAL OF ASPHALT 
             PAVEMENT WITH BASE 
             COURSE                15,000* SY $_______ $__________ 
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Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor 
notwithstanding its inclusion on the List of Parties Excluded from Federal 
Procurement and Nonprocurement Programs. 
 
(4) The systems and procedures the Contractor has established to ensure that 
it is fully protecting the Government's interests when dealing with such 
subcontractor in view of the specific basis for the party's debarment, 
suspension, or proposed debarment. 
 
(End of clause) 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract 
within 10 calendar days after the date the Contractor receives the notice to 
proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than 260 calendar days after receipt of notice to 
proceed. The time stated for completion shall include final cleanup of the 
premises.  
 
(End of clause) 
 
52.211-12 I    LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in 
the contract, the Contractor shall pay liquidated damages to the Government 
in the amount of  $1,150 for each calendar day of delay of each separate part 
or stage of the work. 
 
(b) If the Government terminates the Contractor's right to proceed, 
liquidated damages will continue to accrue until the work is completed. These 
liquidated damages are in addition to excess costs of repurchase under the 
Termination clause. 
 
(End of clause) 
 
52.211-13     TIME EXTENSIONS (SEP 2000) 
 
Time extensions for contract changes will depend upon the extent, if any, by 
which the changes cause delay in the completion of the various elements of 
construction. The change order granting the time extension may provide that 
the contract completion date will be extended only for those specific 
elements related to the changed work and that the remaining contract 
completion dates for all other portions of the work will not be altered. The 
change order also may provide an equitable readjustment of liquidated damages 
under the new completion schedule. 
 
(End of clause) 
 
52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated 
quantity and the actual quantity of the unit-priced item varies more than 15 
percent above or below the estimated quantity, an equitable adjustment in the 
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after notice to the contractor, to reduce said reservation by the amount of 
such excess.   
     (j) The term "Reservation" means monies that have been set aside and 
made available for payments under this contract.   
 
52.236-5000   PLANT AND MATERIAL REMOVAL AFTER CONTRACT TERMINATION (MAR 
1995)   
 
     Should this contract be terminated as provided in clause EFARS 52.232-
5001 because of the failure of Congress to provide additional funds for its 
completion, the contractor may be permitted to remove plant and material on 
which payments for preparatory work have been made, subject to an equitable 
deduction from the amounts due the contractor to reimburse the United States 
for the unabsorbed value of such plant and material. 
 
52.249-5000   BASIS FOR SETTLEMENT OF PROPOSALS (DEC 1995)   
 
      Actual costs will be used to determine equipment costs for a settlement 
proposal submitted on the total cost basis under FAR 49.206-2(b).  In 
evaluating a termination settlement proposal using the total cost basis, the 
following principles will be applied to determine allowable equipment costs: 
      (1) Actual costs for each piece of equipment or groups of similar 
serial or series equipment need not be available in the Contractor's 
accounting records to determine total actual equipment costs. 
      (2) If equipment costs have been allocated to a contract using 
predetermined rates, those charges will be adjusted to actual costs. 
      (3) Recorded job costs adjusted for unallowable expenses will be used 
to determine equipment operating expenses. 
      (4) Ownership costs (depreciation) will be determined using the 
Contractor's depreciation schedule (subject to the provisions of FAR 31.205-
11). 
      (5) License, taxes, storage and insurance costs are normally recovered 
as an indirect expense and unless the Contractor charges these costs directly 
to contracts, they will be recovered through the indirect expense rate. 
 
52.0211-4851   SPECIAL CONSTRUCTION PROCEDURES (OCT 1992)   
 
     The Contractor's attention is also directed to Section: GENERAL 
REQUIREMENTS, paragraph: SPECIAL CONSTRUCTION PROCEDURES. 
 
52.0211-4852   PERFORMANCE PERIOD (OCT 1992)   
 
     The Contractor shall complete the entire work ready for use not later 
than the number of calendar days after the date of receipt of Notice to 
Proceed as set out in the Completion Schedule below (calendar days are not to 
be added together): 
 

Completion Schedule: 
                                                                                                 
Calendar Days After 
                                              Date of Receipt of 
      Description                             Notice To Proceed  
 

(1) Asbestos & Lead Abatement; Demolition & Removal of  
Structures, Utilities & Other Items, Regrading & Reseeding           170 days     
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     (2)  Seed Establishment Period                                                              260 days
 
 
52.0211.4853   WORK DAYS AND HOURS (APR 1992)   
 
     The normal work days and hours for this project will be Monday through 
Friday, excluding federal holidays, from 6:00 a.m. to 6:00 p.m.  Access to 
the work site may be restricted to these hours and days.  Work during other 
than normal hours and days must be coordinated in advance with the 
Administrative Contracting Officer. 
 
52.0215-4101   ALTERNATE STRUCTURED APPROACH TO WEIGHTED GUIDELINE METHOD FOR 
CONSTRUCTION CONTRACTS (EFARS 15.973-100) (MAY 1995)   
 
     The following alternate structured approach shall be used for all fixed-
price construction contract actions. 
 
Factor                            Rate       Weight      Value 
 
Degree of risk                     20 
Relative difficulty of work        15 
Size of job                        15 
Period of performance              15 
Contractor's investment             5 
Assistance by Government            5 
Subcontracting                     25 
 
 Total                            100% 
 
     Based on the circumstances of the procurement action, each of the above 
factors shall be weighted from .03 to .12 as indicated below.  "Value shall 
be obtained by multiplying the rate by the weight.  The Value column when 
totaled indicates the fair and reasonable profit percentage under the 
circumstances of the particular procurement.  The profit percentage should be 
multiplied by the total contract costs, including general and administrative 
costs. 
     (1) Degree of risk.  Where the work involves no risk or the degree of 
risk is very small, the weighting should be .03; as the degree of risk 
increases, the weighting should be increased up to a maximum of .12.  Lump 
sum items shall generally have a higher weight than unit price items; other 
things to consider include the nature of the work and where it is to be 
performed.  Consider the portion of the work to be done by subcontractors, 
amount and type of labor included in costs, whether the negotiation is before 
or after performance of the work, etc.  Modifications settled before the fact 
have much greater risk than those settled after the fact.  A weight of .03 is 
appropriate for after the fact equitable adjustments and/or settlements. 
     (2) Relative Difficulty of Work:  If the work is difficult and complex, 
the weight should be .12 and should be proportionately reduced to .03 on the 
simplest of jobs.  This factor is tied in to some extent with the degree of 
risk.  Some other things to consider are the nature of the work, by whom it 
is to be done (i.e., subcontractors, consultants), what is the time schedule. 
     (3) Size of Job.  Work of $100,000 or less shall be weighted at .12.  
Work estimated between $100,000 and $5,000,000 shall be proportionately 
weighted from .12 to .05.  Work from $5,000,000 to $10,000,000 shall be 
weighted at .04.  Work in excess of $10,000,000 shall be weighted at .03.  It 
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